

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

September 10, 2018

SUPPLEMENTAL BID BULLETIN NO. 0918-1

Invitation to Bid for the Various Works at C-6 Lakeshore, Brgy. Lower Bicutan; Proposed Temporary Resettlement (171 Units) at TUP Compound, Brgy. Western Bicutan; Construction and Site Development at TCU Compound (Beach Volleyball), Brgy. Central Bicutan; Construction of Various Projects: a. Improvement /Rehabilitation of PYC Covered Court at Paraiso Street, b. Construction of Road at C-6 Maintenance Road, Brgy. Lower Bicutan; Construction/ Improvement of Sunflower Multi-Purpose Building, Brgy. Central Bicutan; Construction of Various Projects: a. Construction/Improvement of Brgy. Outpost at Calzada-Tipas, b. Completion of Drainage at SK Ramirez St., Brgy. Tuktukan, c. Construction of Drainage at J. Ramos St., Brgy. Ibayo-Tipas; Construction/ Improvement of Covered Court at 14th St., Brgy. Lower Bicutan; Construction of Various Projects: a. Construction of Playground and Pathway at Cruz Compound, b. Construction/Improvement of Daycare Center at Purok 3, Habitat, c. Construction of Drainage System at Marcelo Extension, Brgy. Bagumbayan; and Improvement/Rehabilitation of Covered Court at Purok 5, Brgy. Bagong Tanyag.

Reference is made to the Invitation to Bid published in Malaya and posted on the PhilGEPs and Taguig City websites as well as at the Taguig City Hall Bulletin Board on August 23, 2018.

The Bids and Awards Committee clarifies the Project Name for the abovementioned projects, thus, the Invitation to Bid is modified as follows:

ITEM	ORIGINAL	MODIFICATION
1	Various Works at C-6 Lakeshore, Brgy. Lower Bicutan	Construction of Various Works at C-6 Lakeshore, Brgy. Lower Bicutan
3	Proposed Temporary Resettlement (171 Units) at TUP Compound, Brgy. Western Bicutan	Construction of Temporary Resettlement (171 Units) at TUP Compound, Brgy. Western Bicutan
5	Construction and Site Development at TCU Compound (Beach Volleyball), Brgy. Central Bicutan	Improvement and Site Development at TCU Compound (Beach Volleyball), Brgy. Central Bicutan
7	Construction of Various Projects: a. Improvement /Rehabilitation of PYC Covered Court at Paraiso Street b. Construction of Road at C-6 Maintenance Road, Brgy. Lower Bicutan	Construction of Various Projects: a. Improvement of PYC Covered Court at Paraiso Street b. Construction of Road at C-6 Maintenance Road. Brgy. Lower Bicutan
9	Construction/ Improvement of Sunflower Multi-Purpose Building, Brgy. Central Bicutan	Improvement of Sunflower Multi-Purpose Building, Brgy. Central Bicutan

23	Construction of Various Projects: a. Construction/Improvement of Brgy. Outpost at Calzada-Tipas b. Completion of Drainage at SK Ramirez St., Brgy. Tuktukan c. Construction of Drainage at J. Ramos St., Brgy. Ibayo-Tipas	Construction of Various Projects: a. Improvement of Brgy. Outpost at Calzada-Tipas b. Completion of Drainage at SK Ramirez St., Brgy. Tuktukan c. Construction of Drainage at J. Ramos St., Brgy. Ibayo-Tipas
24	Construction/ Improvement of Covered Court at 14 th St., Brgy. Lower Bicutan	Improvement of Covered Court at 14 th St., Brgy. Lower Bicutan
26	Construction of Various Projects: a. Construction of Playground and Pathway at Cruz Compound b. Construction/Improvement of Daycare Center at Purok 3, Habitat c. Construction of Drainage System at Marcelo Extension, Brgy. Bagumbayan	Construction of Various Projects: a. Construction of Playground and Pathway at Cruz Compound b. Improvement of Daycare Center at Purok 3, Habitat c. Construction of Drainage System at Marcelo Extension, Brgy. Bagumbayan.
29	Improvement/Rehabilitation of Covered Court at Purok 5, Brgy. Bagong Tanyag	Improvement of Covered Court at Purok 5, Brgy. Bagong Tanyag

This Supplemental Bid Bulletin is issued to modify or amend items in the Bid Documents.
For proper guidance and information.


ATTY. LYLE C. PASCO
Chairman