

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The City of Taguig, through its Bids and Awards Committee (BAC), invites Contractors to bid for the hereunder project/s:

ITEM NO.	DESCRIPTION OF WORK	LOCATION	ABC (in Php)	SOURCE OF FUNDS	CONTRACT DURATION
1	Various Works at C-6 Lakeshore	Brgy. Lower Bicutan	77,000,000.00	General Fund	180 C.D.
2	Construction of Impounding Area and Triple Barrel Box Culvert at C-6 Road	Brgy. Hagonoy	76,572,096.06	General Fund	180 C.D.
3	Proposed Temporary Resettlement (171 Units) at TUP Compourd	Brgy. Western Bicutan	47,432,563.01	General Fund	150 C.D.
4	Construction of Multi-Purpose Building (Pasalubong Center)	Brgy. Pinagsama	46,000,000.00	General Fund	330 C.D.
5	Construction and Site Development at TCU Compound (Beach Volleyball)	Brgy. Central Bicutan	12,000,000.00	General Fund	120 C.D.
6	Construction of Various Projects; a. Construction of Basketball Court at Purok 7 b. Construction of Drainage at Purok 7	Brgy. Bagong Tanyag	11,740,166.41	General Fund	210 C.D.
7	Construction of Various Projects; a. Improvement/ Rehabilitation of PYC Covered Court at Paraiso Street b. Construction of Road at C-6 Maintenance Road	Brgy. Lower Bicutan	11,388,470.66	General Fund	210 C.D.
8	Construction of Drainage System at 7 th Street	Brgy. Katuparan	8,080,650.01	General Fund	180 C.D.
9	Construction / Improvement of Sunflower Multi-Purpose Building	Brgy. Central Bicutan	8,076,779.30	General Fund	210 C.D.
10	Construction of Road at Zambales t., Pinagsama Phase 1	Brgy. Pinagsama, Taguig City	7,995,428.67	General Fund	180 C.D.
11	Improvement of Drainage with Sidewalk at Upao and Deano St.	Brgy. Central Bicutan	7,608,007.56	General Fund	180 C.D.
12	Construction of Drainage at KNAI St. Ruhale	Brgy. Calzada-Tipas	7,176,514.54	General Fund	180 C.D.
13	Construction of Various Projects; a. Construction of Drainage System at D maguila St./ Sta. Barbara St./ Nabuhay St./ T. Ramos St., Brgy. Calzada-Tipas b. Construction of Drainage at Villa Juliane St. Brgy. Calzada-Tipas c. Construction of Drainage at Cadena De Amor Extn, Wawa d. Construction of Daianage at St. Lazaro St., St. Michael Subd., Brgy. San Miguel	Taguig City	7,081,269.13	General Fund	180 C.D.
14	Construction of Drainage at SAMACA	Brgy. Calzada-Tipas	6,498,227.38	General Fund	180 C.D.
15	Construction of Barangay Hall Extension beside Barangay Hall	Brgy. Napindan	6,440,000.00	General Fund	180 C.D.
16	Construction of Various Projects; a. Concreting of Road at Int. Cayetano Blvd. Bijo Road b. Construction of Drainage at SAMAMA c. Improvement of Samama Multi-Purpose Building	Brgy. Ligid-Tipas	6,279,622.33	General Fund	180 C.D.
17	Construction of Drainage System at Purok 4	Brgy. Tuktukan	5,996,609.92	General Fund	180 C.D.
18	Construction of Road at TCU Compound	Brgy. Central Bicutan	5,771,974.13	General Fund	180 C.D.
19	Construction of Various Projects; a. Concreting of Road at Int. Ruhale St. Farco. Brgy. Calzada Tipas b. Construction of Drainage at Mendoza St., Brgy. Ibayo-Tipas, Urbac, Pulong Kendi, Brgy. Sta. Ana, Katipunan St., Brgy. Bamtang, Cadena De Amor Extn., Brgy. Wawa	Taguig City	5,651,698.76	General Fund	180 C.D.
20	Construction of DMAC Multi-Purpose Center at DMAC Covered Court	Brgy. New Lower Bicutan	5,480,584.46	General Fund	180 C.D.

21	Construction of Various Projects; a. Construction of Drainage System at Purok 14, Block 4 and Purok 1C Extension b. Construction of Roadway at Purok 14, Block 4	Brgy. South Daanghari	5,270,865.82	General Fund	180 C.D.
22	Construction of Drainage System at Blk. 26,32,33 and 34, AFP Housing	Brgy. Western Bicutan	5,217,557.27	General Fund	180 C.D.
23	Construction of Various Projects; a. Construction / Improvement of Brgy. Outpost at Calzada-Tipas b. Completion of Drainage at SK Ramirez St., Brgy. Tuktukan c. Construction of Drainage at J. Ramos St., Brgy. Ibayo-Tipas	Taguig	5,117,856.00	General Fund	180 C.D.
24	Construction / Improvement of Covered Court at 14 th St.	Brgy. Lower Bicutan	5,026,141.15	General Fund	180 C.D.
25	Installation of Metered Streetlight along 8 th Street	Brgy. North Signal	5,007,443.33	General Fund	180 C.D.
26	Construction of Various Projects; a. Construction of Playground and Pathway at Cruz Compound b. Construction / Improvement of Daycare Center at Purok 3, Habitat c. Construction of Drainage System at Marcelo Extension	Brgy. Bagumbayan, Taguig City	4,939,458.79	General Fund	180 C.D.
27	Construction of Canteen at TCU Compound	Brgy. Central Bicutan	4,895,216.51	General Fund	90 C.D.
28	Construction of Various Projects; a. Installation of Metered Streetlight at Maharlika Road, Maharlika b. Construction of Drainage at Alley connecting 3rd and 4th St., Brgy. Katuparan	Taguig City	4,770,895.15	General Fund	180 C.D.
29	Improvement/ Rehabilitation of Covered Court at Purok 5	Brgy. Bagong-Tanyag	3,227,492.02	General Fund	120 C.D.

Prospective bidders should have undertaken a similar project within ten (10) years from the date of bidding.

Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in Republic Act No. 9184 and its Revised Implementing Rules and Regulations (IRR).

A complete set of Bidding Documents may be purchased by interested Bidders from the Bids and Awards Committee Secretariat upon payment of a non-refundable fee ("Fee") based on the standard rates set by the GPPB Resolution No. 04-2012.


The Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding Conference(s), Evaluation of Bids, Post Qualification and Award of Contract shall be governed by the pertinent provisions of R.A. 9184 and its Revised Implementing Rules and Regulations.

The complete schedule of activities is as follows:

Activities	Schedule 2018
1. Issuance of Bid Documents	Infra 1 to 29 : Aug. 23 – Sept. 12, 10:00 a.m.
2. Pre-Bid Conference	Infra 1 to 29 : August 30, 10:00 a.m.
3. Deadline for Submission of Bids	Infra 1 to 29 : September 12, 10:00 a.m.
4. Bidding Proper and Opening of Bid Envelopes	Infra 1 to 29 : September 12, 10:30 a.m.
5. Bid Evaluation and Post Qualification	Infra 1 to 29 : September 13 onwards

The City of Taguig reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without incurring any liability to the affected bidder or bidders.

For further information, please refer to the Office of the Chairman, Bids and Awards Committee, 3rd floor, Taguig City Hall (telephone no.: 02-5557800; fax no. 02-6423588; website: www.taguig.gov.ph).


ATTY. LYLE C. PASCO
 Chairman, BAC

Date of Publication: Malaya Business Insight
 Newspaper: August 23, 2018