

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

March 4, 2019

SUPPLEMENTAL BID BULLETIN NO. 0319-3

**Amendment to the Invitation to Bid dated February 22, 2019 for the
Construction of Multi-Purpose/
Sports Complex School Building at SRCCMSTHS**

This Supplemental Bid Bulletin is issued to modify or amend item/s in the Invitation to Bid dated February 22, 2019, to wit:

ITEM	ORIGINAL	MODIFICATION
No. 4	Construction of Multi-Purpose/ Sports Complex School Building at SRCCMSTHS with an ABC of ₱90,000,000.00. Contract Duration: Three Hundred Sixty (360) Calendar days	Construction of Site Development Plan of Sen. Renato Compañero Cayetano Memorial Science and Technology High School with an ABC of ₱15,000,000.00. Contract Duration: One Hundred Eighty (180) Calendar days

Please be guided accordingly.


ATTY. LYLE C. PASCO
Chairman, BAC

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

March 4, 2019

SUPPLEMENTAL BID BULLETIN NO. 0319-2

**Amendment to the Invitation to Bid dated February 22, 2019 for the following projects:
Procurement of Heavy Equipment (Lots); and,
Procurement of Motor Vehicles (Lots)**

This Supplemental Bid Bulletin is issued to modify or amend item/s in the Invitation to Bid dated February 22, 2019, to wit:

ITEM	ORIGINAL	MODIFICATION
O	Procurement of Heavy Equipment (Lots) with a delivery/contract period of ninety (90) calendar days.	Procurement of Heavy Equipment (Lots) with a delivery/contract period of one hundred twenty (120) calendar days.
P	Procurement of Motor Vehicles (Lots) with a delivery/contract period of ninety (90) calendar days.	Procurement of Motor Vehicles (Lots) with a delivery/contract period of one hundred twenty (120) calendar days.

Please be guided accordingly.


ATTY. LYLE C. PASCO
Chairman, BAC